

FIVE RIVERS METROPARKS

GMMB Shrub Installation Project

Bid No. 20-006

Bid Addendum No. 01

July 21, 2020

TO: ALL PLANHOLDERS

This Bid Addendum No. 01 amends the Bid Documents, Drawings, and Specifications dated June 26, 2020, as prepared by:

Five Rivers MetroParks

409 E. Monument Ave., Third Floor

Dayton OH 45402-1374

(937) 275-7275

This addendum consists of the following:

1. Change to the bid date from July 21, 2020 to July 30, 2020 -

FRMP (FRMP) will receive sealed Request for Proposals (RFP) for the **GMMB Shrub Installation Project Bid No.20-006** until **July 30, 2020 at 10:00 a.m., EST.**, at 409 E. Monument Ave., 3rd Floor, Dayton, Ohio, 45402. Provide two (2) complete copies of proposals in a sealed envelope labeled **GMMB Shrub Installation Project RFP, Bid No. 20-006, Attention: Grace Dietsch**. Each proposal shall be signed by the full name and business address of each person or company interested in the RFP. The proposals must be made on the forms provided in the Contract Documents, or a copy thereof.

2. Add a pre-bid meeting -

A pre-bid meeting will be held on **July 21, 2020 at 1:00 pm** at the Great Miami Mitigation Bank (8401 Little Richmond Road, Trotwood, OH 45426) to tour the planting and staging sites. The bid opening is to take place at an exterior space in an effort to prevent the spread of Covid-19. One representative for each bidder will be permitted at the meeting. All participants are reminded to wear a mask and to practice social distancing during the bid opening.

3. Adjustment to species list –

In the case of one or more species specified within the Scope of Services being unavailable during the time of soliciting quotes, a placeholder in the amount of \$15 per shrub should be used. A replacement species will be selected, and final price agreed upon at a later date by the Contractor and FRMP.

Questions concerning the Contract Documents should be directed to: **Grace Dietsch, Biologist, 740-590-3750.**

END OF BID ADDENDUM NO. 01